
CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Twenty Eight

IAW Section C

1001 Ship One (SS CAPE INTREPID)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1001AA Phase IV w/ROS-4 Crew $3,440
OPTION  

1001AB Phase IV w/ROS-5 Crew $3,204
OPTION   

1001AC Phase IV RRF-10 Status $602
OPTION  

1001AD Phase IV RRF-20 Status $602
OPTION  

1001AE Phase IV RRF-30 Status $602
OPTION  

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $1,163
OPTION

1001AG Phase V Activation w/o ROS Crew $1,046
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $1,163
OPTION    

1001AJ Phase V DeAct w/o ROS Crew $1,046
OPTION    

PHASE O

1001AK Phase O Operations $1,158
OPTION   

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



1002 Ship 2 (SS CAPE ISLAND)

 PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE  

1002AA Phase IV w/ROS-4 Crew $3,440
OPTION  

1002AB Phase IV w/ROS-5 Crew $3,204
OPTION   

1002AC Phase IV RRF-10 Status $602
OPTION  

1002AD Phase IV RRF-20 Status $602
OPTION  

1002AE Phase IV RRF-30 Status $602
OPTION  

PHASE V ACTIVATION

1002AF Phase V Activation/w ROS Crew $1,163
OPTION

1002AG Phase V Activation w/o ROS Crew $1,046
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $1,163
OPTION    

1002AJ Phase V DeAct w/o ROS Crew $1,046
OPTION    

PHASE O

1002AK Phase O Operations $1,158
OPTION   

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

1003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $82,080
OPTION  

1005 CANCELLATION CEILINGS
RESERVED



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Twenty Eight

IAW Section C

2001 Ship One (SS CAPE INTREPID)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2001AA Phase IV w/ROS-4 Crew $3,431
OPTION  

2001AB Phase IV w/ROS-5 Crew $3,195
OPTION   

2001AC Phase IV RRF-10 Status $590
OPTION  

2001AD Phase IV RRF-20 Status $590
OPTION  

2001AE Phase IV RRF-30 Status $590
OPTION  

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,150
OPTION

2001AG Phase V Activation w/o ROS Crew $1,032
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $1,150
OPTION    

2001AJ Phase V DeAct w/o ROS Crew $1,032
OPTION    

PHASE O

2001AK Phase O Operations $1,153
OPTION   

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



2002 Ship 2 (SS CAPE ISLAND)

 PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE  

2002AA Phase IV w/ROS-4 Crew $3,431
OPTION  

2002AB Phase IV w/ROS-5 Crew $3,195
OPTION   

2002AC Phase IV RRF-10 Status $590
OPTION  

2002AD Phase IV RRF-20 Status $590
OPTION  

2002AE Phase IV RRF-30 Status $590
OPTION  

PHASE V ACTIVATION

2002AF Phase V Activation/w ROS Crew $1,150
OPTION

2002AG Phase V Activation w/o ROS Crew $1,032
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $1,150
OPTION    

2002AJ Phase V DeAct w/o ROS Crew $1,032
OPTION    

PHASE O

2002AK Phase O Operations $1,153
OPTION   

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

2003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $85,363
OPTION  

2005 CANCELLATION CEILING FOR YEAR TWO $22,854
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Twenty Eight

IAW Section C

3001 Ship One (SS CAPE INTREPID)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3001AA Phase IV w/ROS-4 Crew $3,526
OPTION  

3001AB Phase IV w/ROS-5 Crew $3,283
OPTION   

3001AC Phase IV RRF-10 Status $600
OPTION  

3001AD Phase IV RRF-20 Status $600
OPTION  

3001AE Phase IV RRF-30 Status $600
OPTION  

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,165
OPTION

3001AG Phase V Activation w/o ROS Crew $1,043
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $1,165
OPTION    

3001AJ Phase V DeAct w/o ROS Crew $1,043
OPTION    

PHASE O

3001AK Phase O Operations $1,173
OPTION   

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



3002 Ship 2 (SS CAPE ISLAND)

 PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE  

3002AA Phase IV w/ROS-4 Crew $3,526
OPTION  

3002AB Phase IV w/ROS-5 Crew $3,283
OPTION   

3002AC Phase IV RRF-10 Status $600
OPTION  

3002AD Phase IV RRF-20 Status $600
OPTION  

3002AE Phase IV RRF-30 Status $600
OPTION  

PHASE V ACTIVATION

3002AF Phase V Activation/w ROS Crew $1,165
OPTION

3002AG Phase V Activation w/o ROS Crew $1,043
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $1,165
OPTION    

3002AJ Phase V DeAct w/o ROS Crew $1,043
OPTION    

PHASE O

3002AK Phase O Operations $1,173
OPTION   

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

3003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $88,778
OPTION  

3005 CANCELLATION CEILING FOR YEAR THREE $19,427
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Twenty Eight

IAW Section C

4001 Ship One (SS CAPE INTREPID)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4001AA Phase IV w/ROS-4 Crew $3,624
OPTION  

4001AB Phase IV w/ROS-5 Crew $3,373
OPTION   

4001AC Phase IV RRF-10 Status $612
OPTION  

4001AD Phase IV RRF-20 Status $612
OPTION  

4001AE Phase IV RRF-30 Status $612
OPTION  

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,180
OPTION

4001AG Phase V Activation w/o ROS Crew $1,055
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $1,180
OPTION    

4001AJ Phase V DeAct w/o ROS Crew $1,055
OPTION    

PHASE O

4001AK Phase O Operations $1,193
OPTION   

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



4002 Ship 2 (SS CAPE ISLAND)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

4002AA Phase IV w/ROS-4 Crew $3,624
OPTION  

4002AB Phase IV w/ROS-5 Crew $3,373
OPTION   

4002AC Phase IV RRF-10 Status $612
OPTION  

4002AD Phase IV RRF-20 Status $612
OPTION  

4002AE Phase IV RRF-30 Status $612
OPTION  

PHASE V ACTIVATION

4002AF Phase V Activation/w ROS Crew $1,180
OPTION

4002AG Phase V Activation w/o ROS Crew $1,055
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $1,180
OPTION    

4002AJ Phase V DeAct w/o ROS Crew $1,055
OPTION    

PHASE O

4002AK Phase O Operations $1,193
OPTION   

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

4003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $92,329
OPTION  

4005 CANCELLATION CEILING FOR YEAR FOUR $16,003
 



CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00022 IN 2 SHIP GROUP

 Perform Ship Manager Duties
For Ship Group Twenty Eight

IAW Section C

5001 Ship One (SS CAPE INTREPID)

 PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE  

5001AA Phase IV w/ROS-4 Crew $3,725
OPTION  

5001AB Phase IV w/ROS-5 Crew $3,467
OPTION   

5001AC Phase IV RRF-10 Status $623
OPTION  

5001AD Phase IV RRF-20 Status $623
OPTION  

5001AE Phase IV RRF-30 Status $623
OPTION  

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,196
OPTION  

5001AG Phase V Activation w/o ROS Crew $1,067
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $1,196
OPTION    

5001AJ Phase V DeAct w/o ROS Crew $1,067
OPTION    

PHASE O

5001AK Phase O Operations $1,214
OPTION   

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
 See Atch J-9



5002 Ship 2 (SS CAPE ISLAND)

 PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE  

5002AA Phase IV w/ROS-4 Crew $3,725
OPTION  

5002AB Phase IV w/ROS-5 Crew $3,467
OPTION   

5002AC Phase IV RRF-10 Status $623
OPTION  

5002AD Phase IV RRF-20 Status $623
OPTION  

5002AE Phase IV RRF-30 Status $623
OPTION  

PHASE V ACTIVATION

5002AF Phase V Activation/w ROS Crew $1,196
OPTION

5002AG Phase V Activation w/o ROS Crew $1,067
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $1,196
OPTION    

5002AJ Phase V DeAct w/o ROS Crew $1,067
OPTION    

PHASE O

5002AK Phase O Operations $1,214
OPTION   

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
 See Atch J-9

5003 RESERVED



ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $96,022
OPTION  

5005 CANCELLATION CEILING FOR YEAR FIVE $12,583
 


